	Section or <u>Paragraph</u>		Section or <u>Paragraph</u>
Abandoned Utilities	18.7	Change of Contract Price	10, 11
Abbreviations	1.2	Change of Contract Time	10, 12
Acceptance, Final	14.9	Changes in the Work	10
Acceptance of Defective Work	13.8	Claim of Injury or Damage	17.3.4
Access to the Work	13.3	Claims, Waiver of	14.11
Addenda, Definition of	1.4	Clarifications and	
Agreement, Definition of	1.4	Interpretations	9.4
Agreement, Execution of	2.1	Cleaning	6.14
Allowances, Cash	11.9	Completion, Payments and	14.2
Application for Payment,		Completion, Substantial	14.5
Definition of	1.4	Computation of Time	17.2
Application for Payment, Final	14.8	Conditions 2	.4, 4.2
Application for Progress Payment	14.2	Construction, Before Starting	2.7
Approval of Final Payment	14.9	Contract Documents, Definition of	1.4
Approval of Payments, in General	14.4	Contract Documents, Correlation,	
Arbitration	16	Interpretation and Intent	3
Archaeological Salvage and		Contract Documents Ownership	17.3.2
Reports	17.5	Contract Price, Change of	11
Assignment	17.10	Contract Price, Definition of	1.4
Availability of Lands	4.1	Contract Time, Change of	10, 12
Award, Notice of, Defined	1.4	Contract Time, Commencement of	2.5
		Contract Time, Definition of	1.4
Before Starting Construction	2.7	Contractor, Definition of	1.4
Bid Bond	5.1.1	Contractor May Stop Work or	
Bid, Definition of	1.4	Terminate	15.3
Bid Proposal, Definition of	1.4	Contractor, Neglected Work by	13.9
Bidder, Definition of	1.4	Contractor's Continuing	
Board, Definition of	1.4	Obligation	14.10
Bonds, Additional and Insurance	5.3	Contractor's Fee	11.6
Bonds, Adjustment	10.6	Contractor's General Liability	
Bonds and Insurance	5	Insurance	5.2
Bonds, Definition of	1.4	Contractor's Pre-Start	
Bonds, Delivery of	2.2	Representations	2.4
Bonds, Bid, Performance, Payment		Contractor's Responsibilities 6,17	.3.3,18.4
and Other	5.1	Contractor's Warranty of Title	14.3
		Convenience, Termination	15.4
Campaign Practices & Ethics	17.12	Copies of Documents	2.3
Cash Allowances	11.9	Correction or Removal of	
Certificates of Insurance	2.2	Defective Work	13.6
Change Order, Definition of	1.4	Correction Period, One Year	13.7
Change Order 4.3, 9.6, 10, 11.2	, 12.1		

	Section or <u>Paragraph</u>		Section or <u>Paragraph</u>
Correction, Removal or		Final Payment, Approval of	14.9
Acceptance of Defective Work	13		
Correlation, Interpretation and		Gender	17.11
Intent of Contract Documents	3	General Conditions, Definition	1.4
Cost, Itemized	11.8	General Provisions, Definition	1.4
Cost of Work (Inclusion)	11.4	Geotechnical Investigations	4.2.2
Cost of Work (Exclusion)	11.5	Giving Notice	17.1
Costs, Supplemental	11.4.5	Governing Law	17.3.5
Credit	11.7	Guarantee, Guarantee Period	
Curbs, Gutters	4.4.3	and Bond 5.1, 13.1, 1	3.7, 17.3.3
Day, Definition of	1.4	Hazardous Materials	6.16
Debarment, Definition	1.4		
Defective, Definition of	1.4	Indemnification	6.15
Defective Work, Acceptance of	13.8	Inspection, Final	14.7
Defective Work, Correction		Inspection, Tests and	13.2
or Removal of	13.6	Insurance, Additional Bonds and	5.3
Defective Work, Payment	13.1.2	Insurance, Bonds and	5
Defective Work, Rejecting	9.5	Insurance, Builders Risk	5.2.6.1
Definitions and Terms	1.4	Insurance, Certificates of	2.2, 5.2.1
Delivery of Bonds and		Insurance, Contractor's	
Certificates of Insurance	2.2	Liability	5.2
Disagreements, Decisions		Insurance, Owner's Liability	5.2.4
by Engineer	9.7	Insurance, Property	5.2.6.2
Dispute Resolution	16	Insurance, Workmen's	
Documents, Copies of	2.3	Compensation	5.2.5
Drawings or Plans, Definition of		Interest on Payments	17.3.1
Drawings or Plans Discrepancies	3.2	Interpretations	3, 9.4 4.2.2
Drawings, Record Drawings, Shop 6.13	6.10 3, 9.6	Investigations, Geotechnical Itemized Cost	11.8
Drawings, Shop 6.13 Effective Date of	5, 9.0	Itemized Cost	11.0
Agreement, Definition	1.4	Labor, Materials, and Equipment	6.2
-	12, 10.5	Laboratory Testing	13.2.2
Engineer, Definition of	1.4	Lands, Availability of	4.1
Engineer, Replacement	8.2	Laws and Regulations	6.7
Engineer's Responsibilities,	0.2	Letter of Acceptance, Definition	1.4
Limitations on	9.8	Liens	14.8
Engineer's Status During		Limitations on Engineer's	
Construction	9	Responsibilities	9.8
Ethics and Campaign Practices	17.12	Local Conditions, Contractor's	
Execution of Agreement	2.1	Familiarity with	2.4
Existing Utilities	18.5	·	
		Materials and Equipment,	
Fee, Contractor's	11.6	Furnished by Contractor	6.2
Fees, Patent	6.5	Materials or Equipment,	
Field Order, Definition of	1.4	Substitute	6.3
Field Order Issued by Engineer	10.3	Measurement 17.6, 17.7, 1	7.8, 17.9
Field Testing	13.2.3	Minimum Wages	17.4
Final Application for Payment	14.8		
Final Inspection	14.7		

AIGC-2 (REVISED 12/92, UPDATE NO. 4)

	Section or <u>Paragraph</u>		Section or <u>Paragraph</u>
Miscellaneous Conditions	17	Project, Definition of	1.4
Modification, Definition of	1.4	Project Representative	9.3
		Project, Starting	2.6
NMSHTD, Definition of	1.4	Protection, Safety and	6.11
Neglected Work by Contractor	13.9		
Notice, Giving of	17.1	Record Drawings	6.10
Notice of Award, Definition of	1.4	Reference Points	4.4
Notice to Proceed, Definition of	1.4	Reference Specifications,	- 4
Notice to Proceed, Giving of	2.5	Definition of	1.4
		Regulations, Laws and	6.7
Order, Field	10.3	Rejecting Defective Work	9.5
"Or-Equal" Items	6.3	Relocation of Utilities	18.8
	11.7	Removal or Correction of	10.6
Owner, Definition of	1.4	Defective Work	13.6
Owner May Stop Work	13.5	Representative, Project	9.3
Owner May Suspend Work or	75 4	Responsibilities, Contractor's	6, 18.4
Terminate 15.1, 15.2,	15.4,	Responsibilities, Engineer's	0.0
Owner's Liability Insurance	5.2.4	Limitations	9.8
Owner's Representative,	0.1	Responsibilities, Owner's	8
Engineer To Serve As	9.1	Retainage	14.2.2
Owner's Responsibilities	8	Right of Way	4.1
Ownership of Documents	17.3.2	Royalties, Patent Fees and	6.5
Partial Utilization	14.6	Safety and Protection	6.11
Patent Fees and Royalties	6.5	Salvage, Archaeological	17.5
Payment Bond	5.1	Samples, Shop Drawings	6.13
Payment, Final	14.9	Schedule of Shop Drawing	
Payments and Completion	14.2	Submissions 2	.7.2, 14.1
Payments, Approval of	14.4	Schedules	14.1 19.1.3
Payments, Interest on	17.3.1	Schedule of Values, Definition	1.4
Payment, Items for	14.12	Service Connections, Definition	1.4
Performance, Payment and		Sewer and Water Lines	18
Other Bonds	5.1	Shop Drawings and Samples	6.13
Permits	6.6	Shop Drawings, Change Orders and	
Physical Conditions, Surveys		Payments	9.6
and Reports	4.2	Shop Drawings, Definition of	1.4
Physical Conditions, Unforeseen	4.3	Shut Off and Turn On, Water Syst	
Precedence of Documents	3.2	Site Inspection By Contractor	2.4
Preconstruction Conference	2.7.3	Site, Visits to, by Engineer	9.2
Preliminary Matters	2	Special Provisions, Definition	1.4
Premises, Use of	6.9	Specifications, Definition of	1.4
Pre-Start Representations,		Standard Details, Definition	1.4
Contractor's	2.4	Starting Construction, Before	2.7
· · · · · ·	0, 11	Stop Work Order, Definition	1.4
Price, Contract, Definition of	1.4	Stopping Work by Contractor	15.3
Professional Services Definition	1.4	Stopping Work by Owner	13.5
•	11.7	Street Closures	19.2
Progress Payment, Application for 14.2,	14.4	Subcontractor, Definition of	1.4
Progress Schedule 2.7.2, 9.7.3,			
J			

AIGC-3 (REVISED 12/92, UPDATE NO. 4)

	Section or Paragraph		Section or Paragraph
Subcontractors	6.4	Value of Work	11.3
Submissions	2.7.3	Values, Schedule of	14.1
Submittals	6.13	Visits to Site by Engineer	9.2
Substantial Completion,			
Certification of	14.5	Waiver of Claims	14.11
Substantial Completion,		Warranty and Guarantee	
Definition of	1.4	by Contractor 13,	
Substitution of Subcontractors	6.4	Warranty, One Year	13.7
Substitute Materials or		Warranty of Title, Contractor's	14.3
Equipment	6.3	Water and Sewer Lines	18
Subsurface Conditions	4.3	Weather Conditions	6.11.5
Superintendent, Contractor's	6.1	Work, Access to	13.3
Supervision and Superintendence	6.1	Work by Others	7
Supplemental Costs	11.4.5	Work, Changes in	10
Supplemental General Conditions,		Work, Cost of (Inclusion)	11.4,
Definition	1.4	Work, Cost of (Exclusion)	11.5
Supplemental Technical Specificat	ions,	Work, Defective 1.4, 9.5	, 13
Definition	1.4	Work, Definition of	1.4
Surety, Consent to Payment by	14.8	Work, Neglected, by Contractor	13.9
Surety, Qualification of	14.4	Work, Stopping, by Contractor	15.3
Surveys 4.2	, 4.4	Work, Stopping, by Owner	13.5
Suspending Work by Owner	15.1	Work, Suspending by Owner	15.1
Suspension of Work and		Work, Terminating by Contractor	15.3
Termination	15	, ,	, 15.4
		Work, Uncovering	13.4
Taxes	6.8	Work, Value of	11.3
Termination by Contractor	15.3		
·	15.4		
Termination, Suspension of Work	15		
Terms, Definitions	1.1		
Testing, Field	13.2.3		
Testing, Laboratory	13.2.2		
Tests and Inspections	13.2		
	12		
Time, Computation of	17.2		
Time, Contract, Definition of	1.4		
Title, Warranty of by Contractor	14.3		
Traffic	19		
Turn On and & Shut Off,			
Water System	18.3		
Uncovering Work	13.4		
Unforeseen Physical	10.4		
-	10.5		
Unknown Utilities	18.6		
Use of Premises by Contractor	6.9		
Utilization, Partial by Owner	14.6		
Utilities 4.4.3,			
Utility, Definition	1.4		
ociticy, belimicion	1.7		

AIGC-4 (REVISED 12/92, UPDATE NO. 4)