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PROJECT SCHEDULE & FUNDING
 Design Completion by the end of 2021

 Construction Completion
 TBD – subject to initial and continued funding, which may cause phasing of construction

 Funding Source
 State Capital Outlay (Design)

 Federal Funding is not being requested at this time; but should it become available, the Respondent should be prepared to follow
the Federal NEPA process during design, which may include Environmental Documentation related to Cultural or Biological 
Resources

 Anticipated Construction Cost
 $19,000,000 (Not including right-of-way acquisition)
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EXISTING CONDITIONS
 Incomplete Pavement Sections
 Typical section may be temporary within 

portions of the project corridor

 Traffic Signals
 4 existing signalized intersections with no 

coordination

 Pedestrian and Bicycle Facilities missing or 
insufficient

 Storm Drainage Infrastructure is Deficient

 No Water or Sanitary Sewer Facilities

 Shallow Basalt bedrock exists throughout 
the corridor

 70’ of City-owned ROW east of Universe 
and 156’ to the west of Universe
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PROJECT SCOPE
DESIGN AND CONSTRUCTION PHASE SERVICES

 Design Analysis Report

 Permanent Roadway Section

 Pedestrian & Bicycle Facilities

 Traffic Engineering Services

 Storm Drainage Analysis

 SPECIAL CONSIDERATIONS
 Coordination with National Park Service and 

AMAFCA

 Boundary and Topographic Survey

 Right of Way Acquisition and Support Services

 Corridor Lighting Improvements

 SUE and Identification of Utility Relocations

 Traffic Flow Modeling

 Public Involvement

 Water Utility Authority Coordination

 Bid Phase Services
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**ALL NEW DESIGN TO BE COMPLIANT WITH COMPLETE STREETS ORDINANCE O-2019-022**



PROJECT SCOPE

GUIDANCE DOCUMENTS: 

 MRCOG Futures 2040 Long Range Plan and MRCOG Roadway Access Control Policy (RAC)

 Albuquerque Integrated Development Ordinance (IDO) and Related Reference Documents

 City of Albuquerque DPM, ITE, AASHTO and NACTO

 AMAFCA Upper Peidras Marcadas Watershed Drainage and Water Quality Management Plan
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Paseo del Norte Proposed Typical Section



PROPOSAL INFORMATION
 Due Tuesday January 21, 2020 before 3:00PM

Selection Advisory Committee Office:

Capital Implementation Program (CIP) Division Office

One Civic Plaza

7th Floor, Room 7057

Albuquerque/Bernalillo County Government Center

Albuquerque, New Mexico 87102

 No proposals will be accepted after the time specified.
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CONTACT INFORMATION
 Project Manager:
 Jill Cuppernell

 Email: jcuppernell@cabq.gov

 Office: (505) 768-3502

 Selection Advisory Committee Administrator:
 Myrna Marquez

 Email: myrnamarquez@cabq.gov

 Office: (505) 768-3821
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