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PROJECT LOCATION
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PROJECT SCHEDULE & FUNDING
 Design Completion by the end of 2021

 Construction Completion
 TBD – subject to initial and continued funding, which may cause phasing of construction

 Funding Source
 State Capital Outlay (Design)

 Federal Funding is not being requested at this time; but should it become available, the Respondent should be prepared to follow
the Federal NEPA process during design, which may include Environmental Documentation related to Cultural or Biological 
Resources

 Anticipated Construction Cost
 $19,000,000 (Not including right-of-way acquisition)
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EXISTING CONDITIONS
 Incomplete Pavement Sections
 Typical section may be temporary within 

portions of the project corridor

 Traffic Signals
 4 existing signalized intersections with no 

coordination

 Pedestrian and Bicycle Facilities missing or 
insufficient

 Storm Drainage Infrastructure is Deficient

 No Water or Sanitary Sewer Facilities

 Shallow Basalt bedrock exists throughout 
the corridor

 70’ of City-owned ROW east of Universe 
and 156’ to the west of Universe
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PROJECT SCOPE
DESIGN AND CONSTRUCTION PHASE SERVICES

 Design Analysis Report

 Permanent Roadway Section

 Pedestrian & Bicycle Facilities

 Traffic Engineering Services

 Storm Drainage Analysis

 SPECIAL CONSIDERATIONS
 Coordination with National Park Service and 

AMAFCA

 Boundary and Topographic Survey

 Right of Way Acquisition and Support Services

 Corridor Lighting Improvements

 SUE and Identification of Utility Relocations

 Traffic Flow Modeling

 Public Involvement

 Water Utility Authority Coordination

 Bid Phase Services
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**ALL NEW DESIGN TO BE COMPLIANT WITH COMPLETE STREETS ORDINANCE O-2019-022**



PROJECT SCOPE

GUIDANCE DOCUMENTS: 

 MRCOG Futures 2040 Long Range Plan and MRCOG Roadway Access Control Policy (RAC)

 Albuquerque Integrated Development Ordinance (IDO) and Related Reference Documents

 City of Albuquerque DPM, ITE, AASHTO and NACTO

 AMAFCA Upper Peidras Marcadas Watershed Drainage and Water Quality Management Plan
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Paseo del Norte Proposed Typical Section



PROPOSAL INFORMATION
 Due Tuesday January 21, 2020 before 3:00PM

Selection Advisory Committee Office:

Capital Implementation Program (CIP) Division Office

One Civic Plaza

7th Floor, Room 7057

Albuquerque/Bernalillo County Government Center

Albuquerque, New Mexico 87102

 No proposals will be accepted after the time specified.
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CONTACT INFORMATION
 Project Manager:
 Jill Cuppernell

 Email: jcuppernell@cabq.gov

 Office: (505) 768-3502

 Selection Advisory Committee Administrator:
 Myrna Marquez

 Email: myrnamarquez@cabq.gov

 Office: (505) 768-3821
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