Q: Will a preliminary schedule be provided with initial design periods identified? Or will each proposer be required to provide an anticipated schedule? If the latter, would that be for Phase 1 only?

A: ABQ RIDE estimates that Phase 1 of the project will take one year. ABQ RIDE will work with the selected consultant to develop a detailed scope of services and timeline for Phase 1 of the project. The scope and schedule for additional Phases will be developed after ABQ RIDE secures funding for additional design and construction services.